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ADDENDUM NO. 1 
 

to the 
 

CONTRACT DOCUMENTS 
 

for 
 

CITY OF WOOD VILLAGE, OREGON 

WOOD VILLAGE GREEN MOBILE HOME PARK 
 
This Addendum dated January 3, 2017, is for all persons preparing bids for the above 
referenced project and as such shall be made a part of the Contract Documents.   
 
All changes, corrections, deletions and/or additions to the initial bidding documents enumerated 
herein shall be included in the Bidder’s Proposal.  In case of any conflict between the drawings, 
specifications, and this Addendum, this Addendum shall govern. 
 

The Bidder shall acknowledge the receipt of this Addendum in the appropriate place in 

the Bidder’s Proposal.  Failure to acknowledge the receipt of this Addendum may cause 

a Bid to be considered non-responsive.  
 

Item Description 
 
1 - 1 Note 18 of sheet C-401 supplemented to include the following: “IF CITY HAS NOT YET 

INSTALLED CONNECTION AT TIME OF CONSTRUCTION, CONTRACTOR TO 
INSTALL MAINLINE VALVE AND TEMPORARY BLOW OFF VALVE WITH VALVE 
CAN ASSEMBLIES.”  
 

1 - 2 Adjust the end of the alignment from station 20+60 to 21+41 at Stanley St. to avoid 
passing through lot 13 of Arata Terrace. Replace sheet number C-404 of the 
Construction Drawings with the attached revised sheet C-404. 
 

1 - 3 Add to Sheet number C-002 (Special Provisions) General Note 35: “IN THE EVENT 
THAT BOULDER AND/OR ROCK EXCAVATION IS ENCOUNTERED, REFER TO 
SPECIFICATIONS FOR EXCAVATION METHODS, MEASUREMENT, AND PAYMENT 
IN SECTION 00405 OF THE OREGON STANDARD SPECIFICATIONS FOR 
CONSTRUCTION.  ROCK EXCAVATION SHOULD NOT BE INCLUDED IN THE 
CONTRACTOR’S BID PRICE.  ROCK EXCAVATION, IF REQUIRED, WILL BE PAID 
FOR WITH A NEGOTIATED CHANGE ORDER PER SECTION 00405 OF THE 
OREGON STANDARD SPECIFICATIONS FOR CONSTRUCTION.”  
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The City of Wood Village 

Wood Village Green Mobile Home Park Waterline Project 

Pre Bid Meeting - Minutes 

December 21, 2016; 1:00 PM 

 

Location:  Wood Village City Hall – 2055 NE 238
th

 Dr. Wood Village, OR 97060 

Attendees: See attendance sheet 

 

Agenda:  

1. Bid Information 

a. Questions can be directed to: Scott Sloan 

b. Scott Sloan (City of Wood Village) – Public Works Director, 503-489-

6862 to schedule additional site visits.  

c. Janet Hawkins (Multnomah County) – CDBG Grant Administrator 

d. Bid closing date is January 11, 2017 at 2 PM 

e. Special provisions are provided with construction drawings as sheet 

number C-002 

2. Construction Times 

a. Section 4.2 of the Agreement 

i. Commence work within 10 days of NTP 

ii. Substantially Complete within 90 calendar days of NTP 

iii. Final Completion within 100 calendar days of NTP 

3. Liquidated Damages 

a. Section 4.03 of the Agreement 

b. $500 per day for Substantial Work completion 

c. $200 per day for Final Work completion 

4. Project Description 

a. Installation of approximately 1110 feet of new 8” DI waterline through the 

Wood Village Green mobile home park, and installation of 3 new fire 

hydrants. 

b. Hot tap into existing 8” DI waterline at Arata Rd. to be completed by the 

City. – Sheet notes will be updated via Addendum 1 for procedure to be 

followed if city has not installed the hot tap at time of construction. 

c. Tap into existing 6” DI waterline at Stanley St to be completed by 

contractor. 

i. Isolation valve in intersection of Stanley and 236
th

 ave (shuts down 

last three houses on Stanley) 

d. Project is lump sum with the exception of asphalt surface repair (SY) 
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i. Width of asphalt repair for north/south stretch from Arata Rd. 

(Station 10+00 to 15+70) to be determined by contractor and 

approved by the City. Approximate width of this section is 10.5’. 

Remainder of asphalt repair as per sheet C-502 detail 5-14. 

e. Work shall be coordinated with City of Wood Village Public Works 

Department, affected utilities, government agencies, and residences.  The 

property owner is available to coordinate these items. 

i. Provide uninterrupted access for trash collection 

ii. Provide access for mail delivery  

iii. Provide emergency services access 

f. Notify adjacent residents and businesses and other contractors in the 

project vicinity 2 weeks in advance of starting work. 

g. Water Disruption and Temporary Water 

i. Coordinate with the City for isolation of water lines 

ii. Water services shall not be turned off or disrupted to any residence 

for more than 3 hours without temporary water being supplied. 

Shutdown during the hours of 9 PM and 5 AM if more time is 

required. 

iii. Water mains shall not be depressurized for any length of time 

without providing temporary water. Line shall not be placed back 

in service until a passing bacteria test is achieved and system is 

flushed in accordance with OAR 333.061.0050. 

iv. Shall notify each residence of potential water disruption 48 hours 

in advance of the morning of the shutdown and 30 minutes before 

the disruption. 

h. Carport demolition/rebuild  

i. If contractor is confident, the alignment can be adjusted to go 

between the existing carport and adjacent home on the north side, 

the City would entertain this and an associated credit.  This will be 

evaluated after the contract has been awarded. 

i. Addendum 1 – next week 

i. Adjusting end of alignment at Stanley St. to avoid easement on Lot 

13 of Arata Terrace.  

1. No changes to bid schedule quantities 

5. Davis-Bacon and BOLI apply to this project 

6. Questions? 

a. Rock/Boulder excavation language to be added via Addendum 1. 

7. Site Tour? – No group site tour 



Name Company Phone Email Address 

Andy Coate Interlaken Inc 503.674.7460 andy@interlaken-inc.com PO Box 2010, Fairview, OR 97024

Brandon Zapkoski Emery & Sons 503.588.7576 Bids@EmeryandSons.com 3831 Fairview Industrial Dr, Salem, OR 97309

Dennis Annotti 3 Kings Environmental 360.666.5464 Dannotti@3kingsinc.com PO Box 280, Battleground, WA 98604

Amber Hutchinson Moore Excavation Inc 503.674.0900 bids@themeigroup.com PO Box 789, Fairview, OR 97701

Kendra Connelly Premier Builders Exchange 541.389.0123 dc@plansonfile.com 1902 NE 4th St Bend, OR 97701

Roy Bonner Jim Smith Excavating 503.557.7470 roy@jimsmithexcavating.com PO Box 429, Oregon City, OR 97045 

Jesse Rodriguez Jesse Rodriguez Construction 503.874.0155 diggingit@onlinenw.com P.O. Box 1945, Silverton, OR 97381

Rebecca Hall Seattle DJC 206-622-8272 rebecca.hall@djc.com 83 Columbia St, Seattle, Washington 98104

City of Wood Village

Wood Village Green Waterline

PLANHOLDERS LIST



Receipt Confirmation 
for the 

 
Wood Village Green Mobile Home Park 

 
Addendum No. 1 

 
Total Pages: 7 

(including Cover Sheet) 
 
 
Whether or not you intend to bid, it is extremely important that you confirm you 
received this email/fax by signing below and faxing this confirmation sheet to the City 
of Wood Village at scotts@ci.wood-village.or.us or (503) 489-6862. 
 
I acknowledge receipt of Addendum No. 1 for the above referenced project. 
 
 
Date:       
 
      
Company 
 
             
Signature      Title 
 
        
Print Name 
 
 
Note: 1) Contractor must also acknowledge receipt of Addendum on Bid Form. 
  
 2) Failure of any bidder to receive any such addenda shall not relieve such 

bidder from any obligation under the bid as submitted.  All addenda so 
issued shall become part of the contract documents.  It is the responsibility 
for all prospective bidders to check with the Engineer prior to submitting 
his bid to verify whether or not any addenda have been issued for the 
project. 

mailto:scotts@ci.wood-village.or.us
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